

Drawing Number	Drawing Reference	Description	Part Number	IFS #	UOM	Assembly QTY	Shipset QTY	Single Unit Price	Assembly Unit Price	Shipset Unit Price	Estimated Lead time	
		EPF INTERCEPTOR										
JHSV-510-A344	1	LINKAGE ROD ASSEMBLY	JHSV-510-A640	121924	Ea	2	4	\$9,952.80	\$7,894.09	\$7,238.40	26	Weeks
JHSV-510-A344	1	LINKAGE ROD	JHSV-510-34004	136053	Ea	2	4	\$5,428.80	\$3,919.81	\$3,890.64	26	Weeks
JHSV-510-A344	4	SEALED NUT PLATE	RCS-24002	121864	Ea	4	8	\$8,885.14	\$8,073.20	\$8,052.72	26	Weeks
JHSV-510-A344	5	ZINC ANODE MOQ OF 2 ANODES	RCS-24004	142771	Ea	N/A	N/A	\$1,395.20			14	Weeks
JHSV-510-A344	6	INTERCEPTOR BLADE THRUST BLOCK	RCS-30009	136020	Ea	2	4	\$2,512.29	\$2,135.44	\$1,758.61	18	Weeks
JHSV-510-A344	7	PIN - ROD CLEVIS ASSY	RCS-30010	121180	Ea	4	8	\$1,538.16	\$892.17	\$1,357.20	18	Weeks
JHSV-510-A344	8	CLEVIS PIN RETAINING PLATE	RCS-30011	121926	Ea	4	8	\$764.74	\$344.13	\$286.79	18	Weeks
JHSV-510-A344	9	BEARING SPACER	RCS-30197	121927	Ea	4	8	\$759.60	\$645.67	\$531.71	18	Weeks
JHSV-510-A344	10	LOWER INTERCEPTOR BEARING	RCS-30304	121187	Ea	2	4	\$3,034.36	\$2,232.41	\$1,717.24	18	Weeks
JHSV-510-A344	11	BEARING SPACER	RCS-30334	121928	Ea	4	8	\$750.98	\$682.20	\$624.31	18	Weeks
JHSV-510-A344	12	SKEG BEARING	RCS-34002	121188	Ea	8	16	\$1,157.44	\$527.81	\$482.82	18	Weeks
JHSV-510-A344	13	CAPPING PLATE	RCS-34003	121867	Ea	4	8	\$2,271.05	\$2,058.80	\$1,863.89	18	Weeks
JHSV-510-A344	14	STRONGBACK	RCS-34007-1200	136017	Ea	3	6	\$3,944.93	\$3,492.09	\$3,845.40	26	Weeks
JHSV-510-A344	16	INTERCEPTOR HYDRAULIC CYLINDER	RCS-92015	121870	Ea	2	4	\$15,933.53	\$15,589.70	\$14,250.60	22	Weeks
JHSV-510-A344	16	INTERCEPTOR HYDRAULIC CYLINDER - SEAL KIT	RCS-92015-SK	148592	Ea	N/A	N/A	\$416.21			8	Weeks
JHSV-510-A344	16	INTERCEPTOR HYDRAULIC CYLINDER - BEARING SPHERE	42092600	146826	Ea	N/A	N/A	\$615.26			8	Weeks
JHSV-510-A344	17	CIRCLIP-60 OD	D1300-0600	121186	Ea	N/A	N/A	\$18.10			18	Weeks
		LCS INTERCEPTOR										
LCS-510-A345	4	SEALED NUT PLATE	RCS-24002	121864	Ea	5	10	\$10,447.67	\$8,880.52	\$7,313.37	26	Weeks
LCS-510-A345	6	INTERCEPTOR BLADE THRUST BLOCK	RCS-30009	136020	Ea	2	4	\$2,352.48	\$2,135.44	\$1,936.27	18	Weeks
LCS-510-A345	7	PIN - ROD CLEVIS ASSY	RCS-30010	121180	Ea	4	8	\$972.19	\$826.35	\$778.98	18	Weeks
LCS-510-A345	8	CLEVIS PIN RETAINING PLATE	RCS-30011	121926	Ea	4	8	\$705.74	\$639.57	\$579.07	18	Weeks
LCS-510-A345	9	BEARING SPACER	RCS-30197	121927	Ea	4	8	\$759.60	\$645.67	\$531.71	18	Weeks
LCS-510-A345	10	MOUNTING TAB	RCS-30258	121873	Ea	N/A	N/A	\$5.79			6	Weeks
LCS-510-A345	11	EARTH STRAP, STARBOARD INTERCEPTOR	RCS-30260	121871	Ea	N/A	N/A	\$63.34			6	Weeks
LCS-510-A345	12	EARTH STRAP, STARBOARD INTERCEPTOR OLD PN - RCS-30262	RCS-30343	121877	Ea	N/A	N/A	\$95.00			6	Weeks
LCS-510-A345	13	LOWER INTERCEPTOR BEARING	RCS-30304	121187	Ea	2	4	\$2,461.06	\$2,232.41	\$1,891.03	18	Weeks
LCS-510-A345	14	RIGHT ANGLE MOUNTING TAB	RCS-30322	121872	Ea	N/A	N/A	\$6.33			6	Weeks
LCS-510-A345	15	BEARING SPACER	RCS-30334	121928	Ea	4	8	\$802.59	\$682.20	\$561.81	18	Weeks
LCS-510-A345	17	1000MM LONG STRONG BACK	RCS-34007-1000	145729	Ea	2	4	\$3,769.79	\$3,584.67	\$3,492.09	26	Weeks
LCS-510-A345	19	INTERCEPTOR HYDRAULIC CYLINDER	RCS-92019	120407	Ea	2	4	\$25,234.87	\$24,293.88	\$24,257.69	22	Weeks
LCS-510-A345	19	INTERCEPTOR HYDRAULIC CYLINDER - POSITION TRANSDUCER**	GHS0160MD601A0	136334	Ea	N/A	N/A	\$4,288.03			16	Weeks
LCS-510-A345	19	INTERCEPTOR HYDRAULIC CYLINDER - SEAL KIT	RCS-92019-SK	170870	Ea	N/A	N/A	\$425.26			8	Weeks
LCS-510-A345	19	INTERCEPTOR HYDRAULIC CYLINDER - BEARING SPHERE	42092600	146826	Ea	N/A	N/A	\$615.26			8	Weeks
LCS-510-A345	19	INTERCEPTOR HYDRAULIC CYLINDER - PISTON ROD** MOQ 4	12 10 4954	171084	Ea	N/A	4	\$0.00		\$2,252.95	12	Weeks
LCS-510-A345	20	ANODE,SACRAFICIAL,ZINC	RCS-98011	139254	Ea	N/A	N/A	\$182.77			8	Weeks
LCS-510-A345	21	CIRCLIP-60 OD	D1300-0600	121186	Ea	N/A	N/A	\$19.91			18	Weeks
		LCS INTERCEPTOR - SKEG ASSEMBLY										
RCS-A641-101	1	GUIDE SKEG	RCS-24001	121865	Ea	5	10	\$11,418.58	\$10,378.96	\$9,409.92	18	Weeks
RCS-A641-101	2	SKEG BEARING - SKEG ASSY - RCS-34002	RCS-34002	121188	Ea	2	20	\$579.07	\$527.81	\$542.88	18	Weeks
RCS-A641-101	3	CAPPING PLATE-SKEG ASSEMBLY	RCS-34003	121867	Ea	5	10	\$2,422.11	\$2,058.80	\$1,695.49	18	Weeks
		EPF SINGLE CANTILEVER FOIL										
JHSV-510-A318	2	TRANSDUCER MOUNT	JHSV-510-10130	153433	Ea	N/A	2	\$1,357.20		\$931.94	18	Weeks
JHSV-510-A318	3	TRANSDUCER GUARD	JHSV-510-10131	153434	Ea	N/A	N/A	\$1,330.06			18	Weeks
JHSV-510-A318	6	PEDESTAL BEARING BASE	JHSV-510-31809	153431	Ea	N/A	2	\$7,238.40		\$5,790.72	26	Weeks
JHSV-510-A318	7	Ø115 PEDESTAL BEARING ASSEMBLY	JHSV-510-31818	153432	Ea	N/A	2	\$19,639.59		\$17,759.41	26	Weeks
JHSV-510-A318	7a	Ø115 PEDESTAL BEARING (ITEM 2 ONLY)	JHSV-510-31818	153432	Ea	N/A	2	\$9,527.54		\$6,677.42	18	Weeks
JHSV-510-A318	8	CLEVIS PIN	JHSV-510-31910	121895	Ea	2	4	\$3,476.24	\$3,130.61	\$3,160.41	18	Weeks
JHSV-510-A318	8a	CLEVIS PIN	JHSV-510-31910-10	121922	Ea	2	4	\$3,555.86	\$3,166.80	\$3,166.80	18	Weeks
JHSV-510-A318	10	MAIN BEARING	RCS-31802	153430	Ea	2	4	\$6,152.64	\$5,565.62	\$5,066.88	18	Weeks
JHSV-510-A318	10a	MAIN BEARING - Raw Material	RCS-31802 Raw Bearing	157114	Ea	2	4	\$3,800.16	\$3,416.87	\$3,347.76	18	Weeks
JHSV-510-A318	11	THRUST WASHER	RCS-31803	121888	Ea	N/A	2	\$1,673.88		\$1,628.64	18	Weeks
JHSV-510-A318	12	LOCKING COLLAR	RCS-31804	121889	Ea	N/A	2	\$9,026.28		\$7,189.54	18	Weeks
JHSV-510-A318	15	HYDRAULIC CYLINDER THRUST WASHER	RCS-31812	121905	Ea	4	8	\$334.78	\$301.88	\$280.49	18	Weeks
JHSV-510-A318	15	BEARING HOUSING TAPER BUSH REV D ASSEMBLY ONLY	JHSV-510-31811	121896	Ea	Set of 3	Set of 6	\$16,219.08	\$16,020.03	\$15,970.26	18	Weeks
JHSV-510-A318	16	TRANSDUCER MOUNTING PIN	RCS-31813	121906	Ea	N/A	2	\$3,257.28		\$2,895.36	18	Weeks
JHSV-510-A318	17	INNER THRUST WASHER	RCS-31817	187486	Ea	N/A	2	\$968.14		\$922.90	18	Weeks
JHSV-510-A318	18	SCF HYDRAULIC CYLINDER	RCS-92026	121862	Ea	N/A	4	\$25,343.45		\$22,122.36	22	Weeks
JHSV-510-A318	18	SCF HYDRAULIC CYLINDER - SEAL KIT	RCS-92026-SK	144774	Ea	N/A	N/A	\$901.18			8	Weeks
JHSV-510-A318	20	O-RING	RCS-98001	121913	Ea	N/A	2	\$1,507.40		\$1,212.43	24	Weeks
JHSV-510-A318	21	SEAL	RCS-98002	121885	Ea	N/A	N/A	\$1,337.55			8	Weeks

JHSV-510-A318	22	5/32 INCH ROLL SPRING PIN	5/32_RSP_1-1/4	135746	Ea	N/A	N/A	\$9.05			18	Weeks
JHSV-510-A318	42	M20 ISOLATION BUSH	JHSV-510-31816	121918	Ea	9	18	\$912.04	\$775.23	\$638.43	18	Weeks
								\$0.00				
JHSV-510-A118-PM	3	HYDRAULIC CYLINDER THRUST WASHER	JHSV-510-31812	121920	Ea	4	8	\$334.78	\$301.88	\$280.49	18	Weeks
JHSV-510-A118-PM	6	NIBRAL INSERT	RCS-31815	121919	Ea	4	8	\$11,219.52	\$11,251.24	\$10,857.60	18	Weeks
								\$0.00				
		LCS ROLL FIN										
RCS-A319-001	4	TRANSDUCER MOUNT	RCS-10144	139980	Ea	N/A	4	\$633.36		\$633.36	18	Weeks
RCS-A319-001	5	TRANSDUCER GUARD	RCS-10145	139986	Ea	N/A	4	\$1,049.57		\$1,049.57	18	Weeks
RCS-A319-001	7	80 DIA CLEVIS PIN	RCS-30263	136481	Ea	4	16	\$5,302.13	\$4,819.15	\$3,763.97	18	Weeks
RCS-A319-001	10	INBOARD THRUST BEARING	RCS-30285	135728	Ea	N/A	4	\$16,188.68		\$11,331.72	18	Weeks
RCS-A319-001	13	CYLINDER THRUST WASHER	RCS-30328-P021	135748	Ea	8	32	\$271.44	\$240.15	\$177.34	18	Weeks
RCS-A319-001	14	TRANSDUCER CONNECTOR	RCS-31925	135747	Ea	N/A	4	\$2,859.17		\$2,433.91	18	Weeks
RCS-A319-001	15	ROLL FIN HYDRAULIC CYLINDER	RCS-92054	135753	Ea	N/A	8	\$32,437.08		\$22,791.91	22	Weeks
RCS-A319-001	15	ROLL FIN HYDRAULIC CYLINDER - SEAL KIT	RCS-92054SK	0	Ea	N/A	N/A	\$868.61			8	Weeks
RCS-A319-001	15	ROLL FIN HYDRAULIC CYLINDER - LOCK NUT ITEM-10 OF 44245069**	49001264	168844	Ea	N/A	N/A	\$895.75			8	Weeks
RCS-A319-001	15	ROLL FIN HYDRAULIC CYLINDER - PISTON ROD ITEM-3 OF 44245069**	12245069	168842	Ea	2	N/A	\$6,179.78	\$5,039.74		12	Weeks
RCS-A319-001	15	ROLL FIN HYDRAULIC CYLINDER - CUSHION SLEEVE ITEM-8 OF 44245069**	43245069	168843	Ea	N/A	N/A	\$1,239.58			12	Weeks
RCS-A319-001	15	ROLL FIN HYDRAULIC CYLINDER - SPHERICAL BEARING	EF5069SAB	146893	Ea	N/A	N/A	\$570.02			7	Weeks
RCS-A319-001	16	ROTARY TRANSDUCER	RCS-94000	139985	Ea	N/A	N/A	\$2,988.83			20	Weeks
RCS-A319-001	16	ROTARY TRANSDUCER - CABLE AND CANNON PLUG	KAB-10M-M12/4F/G/69K-LITZE	195596	Ea	N/A	N/A	\$313.51			14	Weeks
RCS-A319-001	17	O-RING 22" ID X 1/4" - BS471	BS471	135744	Ea	N/A	N/A	\$93.92			6	Weeks
RCS-A319-001	18	5/32 INCH ROLL SPRING PIN	5/32_RSP_1-1/4	135746	Ea	N/A	N/A	\$9.05			18	Weeks
RCS-A319-001	35	1/8 INCH ROLLED SPRING PIN-3/4 INCH LONG	1/8_RSP_3/4	146835	Ea	N/A	N/A	\$9.05			18	Weeks
RCS-A418-240	4	NYLON PLUG	RCS-30267	147599	Ea	2	4	\$702.12	\$596.52	\$542.88	18	Weeks
RCS-A419-001	3	AILERON FAIRING PIECE	RCS-21957	135675	Ea	N/A	4	\$50,768.33		\$42,055.10	26	Weeks
RCS-A419-001	4	OUTBOARD HINGE PIN	RCS-30271	135687	Ea	N/A	4	\$12,236.52		\$11,925.26	26	Weeks
RCS-A419-001	5	INBOARD HINGE PIN ATTACHMENT	RCS-30278	135699	Ea	N/A	4	\$19,154.62		\$17,091.67	26	Weeks
RCS-A419-001	6	120 O.D. X 100 HINGE BUSH	RCS-30279	135686	Ea	N/A	4	\$9,265.15		\$6,487.42	18	Weeks
RCS-A419-001	7	140 O.D. X 160 HINGE BEARING	RCS-30283	135671	Ea	2	8	\$4,424.47	\$4,022.16	\$3,646.34	18	Weeks
RCS-A419-001	8	120 O.D. X 200 HINGE BEARING	RCS-30284	135672	Ea	2	8	\$3,926.83	\$3,564.31	\$3,230.14	18	Weeks
RCS-A419-001	9	140 O.D. X 100 HINGE BUSH	RCS-30286	135683	Ea	2	8	\$2,960.51	\$2,690.24	\$2,442.96	18	Weeks
RCS-A419-001	10	120 O.D. X 100 HINGE BUSH	RCS-30287	135684	Ea	2	8	\$2,629.93	\$2,235.44	\$1,840.94	18	Weeks
RCS-A419-001	11	INBOARD HINGE PIN	RCS-30290	135696	Ea	N/A	4	\$16,014.96		\$15,653.04	26	Weeks
RCS-A419-001	12	120 O.D. X 80 I.D. HINGE BUSH	RCS-30291	135685	Ea	N/A	4	\$4,107.79		\$3,003.94	18	Weeks
RCS-A419-001	13	MOUNTING STUD	RCS-30292	135708	Ea	N/A	44	\$9,482.30		\$6,641.23	26	Weeks
RCS-A419-001	14	INNER HINGE LINK	RCS-30295	135697	Ea	N/A	4	\$1,474.82		\$1,131.00	26	Weeks
RCS-A419-001	15	EXTENDED MOUNTING STUD	RCS-30296	135713	Ea	1	4	\$8,297.02	\$7,537.15	\$6,831.24	26	Weeks
RCS-A419-001	16	STWN 40 O.D. EXTERNAL CIRCLIP	STWN-40	135698	Ea	N/A	N/A	\$1.27			8	Weeks
RCS-A419-001	17	O-RING 159.3 X 3.5MM - BS259	BS259	135725	Ea	N/A	N/A	\$32.54			6	Weeks
								\$0.00				
RCS-A619-001	2	OIL SEAL	CR-HDS6	135715	Ea	N/A	N/A	\$1,472.56			37	Weeks
RCS-A619-001	3	SEAL SPACER	RCS-30309	135716	Ea	N/A	4	\$9,247.06		\$8,034.62	18	Weeks
RCS-A619-001	4	MAIN BEARING SPACER	RCS-30323	135717	Ea	N/A	4	\$8,541.31		\$7,319.83	18	Weeks
RCS-A619-001	5	MAIN BEARING	RCS-30264	135718	Ea	N/A	4	\$16,051.15		\$14,024.40	18	Weeks
								\$0.00				
RCS-A119-PM	3	NIBRAL INSERT - RCS-31815	RCS-31815	121919	Ea	9	36	\$11,219.52	\$5,558.04	\$4,838.16	26	Weeks
RCS-A119-PM	4	TORQUENUT WASHER	RCS-31927	135707	Ea	12	48	\$955.47	\$955.49	\$787.18	26	Weeks
RCS-A119-PM	5	M80 TORQUENUT W/ HARDENED WASHER**	M80-TQ	135755	Ea	4-24	25-49	\$2,035.38	\$1,772.47	\$1,741.74	17	Weeks
RCS-A119-PM	5	M80 TORQUENUT, MOUNTING STUDS PLASTIC CAP**	CAP60112	165887	Ea	4-24	25-49	\$199.92		\$179.31	17	Weeks
		MANIFOLD SPARES										
RCS-A561-400	4	ROLL FIN HYDRAULIC MANIFOLD - *MOQ of 4 units*	RCS-92040 (Obsolete)	152331	Ea	N/A	4			Obsolete. No alternative at this time		
C70681-002	1	INLET ISOLATION VALVE OLD PN - M-CEE26B6AP/KOB;DG46	X731-025AOR-000N00 (Obsolete)		Ea	N/A	N/A			Obsolete. No alternative at this time		
C70681-002	4	ACTUATOR ISOLATION VALVE OLD PN - M-CEHFE26D6SS	X731-025BOS-000N00 (Obsolete)		Ea	N/A	N/A			Obsolete. No alternative at this time		
C70681-002	5	SOLENOID POPPET DCV, 3 WAY INCLUDES COIL 6366024	SV38-38K-0-N-24AG & Coil-6366024	140028	Ea	N/A	N/A	\$1,013.38			34	Weeks
C70681-002	6	PILOT CHECK VALVE	PC08-30-0-N	205296	Ea	N/A	N/A	\$186.39			18	Weeks
C70681-002	7	THERMAL RELIEF VALVE	TR04-B20-0-N-40	149514	Ea	N/A	N/A	\$233.44			18	Weeks
C70681-002	8	SOLENOID POPPET DCV, 2 WAY, NO INCLUDES COIL 6316024	SV08-21K-0-N-24AG & Coil-6316024	146578	Ea	N/A	N/A	\$537.45			34	Weeks

RCS-A561-400	5	CONTROL VALVE	RCS-92011	142876	Ea	N/A	N/A	\$29,500.10			20	Weeks
RCS-A561-400	9	ACCUMULATOR BLADDER**	AI-15-3KT-L	170451	Ea	N/A	N/A	\$2,808.33			10	Weeks
RCS-A561-400	9	57L ACCUMULATOR**	RCS-92045	140571	Ea	N/A	N/A	\$16,053.61	\$11,568.63		14	Weeks
RCS-A561-400	9	ACCUMULATOR 3.8L (1.0 U.S. GAL)	RCS-92051	153076	Ea	N/A	N/A	\$14,794.45			18	Weeks
RCS-A560-210	2	CONTROL VALVE - M631-301C	92052	121931	Ea	N/A	N/A	\$7,790.33			18	Weeks
RCS-A560-210	3	CONTROL VALVE - M631-302C	92053	121932	Ea	N/A	N/A	\$7,790.33			18	Weeks
RCS-A560-210	N/A	SOLENOID COIL - ACCUMULATOR DUMP AND CHECK VALVES	3000249	147428	Ea	N/A	N/A	\$215.94			8	Weeks
		LCS T-MAX										
LCS-510-A318-240	9	CLEVIS PIN WASHER	RCS-30031	143735	Ea	2	4	\$904.80	\$909.61	\$814.32	18	Weeks
LCS-510-A318-240	11	BEARING	RCS-30054	147620	Ea	N/A	2	\$10,495.68		\$8,143.20	18	Weeks
LCS-510-A318-240	13	THRUST BEARING	RCS-30056	146802	Ea	N/A	2	\$3,076.32		\$2,714.40	18	Weeks
LCS-510-A318-240	14	OUTER SLEEVE	RCS-30057	147622	Ea	N/A	2	\$13,526.76		\$9,473.26	18	Weeks
LCS-510-A318-240	15	THRUST COLLAR	RCS-30058	147623	Ea	N/A	2	\$6,695.52		\$6,333.60	18	Weeks
LCS-510-A318-240	19	BEARING LEVER ARM KNUCKLE	RCS-30079	146803	Ea	2	4	\$741.94	\$673.28	\$615.26	18	Weeks
LCS-510-A318-240	20	BEARING KEEPER	RCS-30089	147597	Ea	N/A	2	\$1,447.68		\$1,357.20	18	Weeks
LCS-510-A318-240	21	TRUNION BEARING	RCS-30091	146804	Ea	4	8	\$904.80	\$1,106.95	\$678.60	18	Weeks
LCS-510-A318-240	22	TRUNION CAP SPACE OD60 - CYLINDER MOUNT	RCS-30092	147627	Ea	4	8	\$1,045.95	\$950.62	\$861.37	18	Weeks
LCS-510-A318-240	26	SHAFT BEARING	RCS-30232	146801	Ea	N/A	2	\$8,324.16		\$7,057.44	18	Weeks
LCS-510-A318-240	27	THRUST BEARING	RCS-30233	146800	Ea	N/A	2	\$1,230.53		\$1,194.34	18	Weeks
LCS-510-A318-240	28	KNUCKLE PIN	RCS-30318	147631	Ea	2	4	\$3,438.24	\$3,126.77	\$3,022.03	18	Weeks
LCS-510-A318-240	29	EARTH STRAP	RCS-30337	143737	Ea	1	2	\$50.67			8	Weeks
LCS-510-A318-240	30	T-MAX HYDRAULIC CYLINDER - W/ TRANSDUCER	RCS-92056 (Obsolete)	136304	Ea	N/A	N/A			Obsolete. No alternative at this time		Weeks
LCS-510-A318-240		T-MAX HYDRAULIC CYLINDER - SEAL KIT	RCS-92056-SK	146798	Ea	N/A	N/A	\$5,452.32			10	Weeks
LCS-510-A318-240	31	T-MAX HYDRAULIC CYLINDER - W/O TRANSDUCER	RCS-92057 (Obsolete)	136305	Ea	N/A	N/A			Obsolete. No alternative at this time		Weeks
LCS-510-A318-240		T-MAX HYDRAULIC CYLINDER - SEAL KIT	RCS-92057-SK	146799	Ea	N/A	N/A	\$5,452.32			9	Weeks
LCS-510-A318-240	32	O-RING 204ID X 3CS	M204-3	146887	Ea	N/A	N/A	\$36.19			18	Weeks
LCS-510-A318-240	33	O-RING 248ID X 3CS	M248-3	146796	Ea	N/A	N/A	\$36.19			18	Weeks
LCS-510-A318-240	34	OIL SEAL (200OD X 180 ID X 15)	TC12746-OR	146794	Ea	N/A	N/A	\$50.49			6	Weeks
LCS-510-A318-240	35	OIL SEAL (280OD X 250ID X 15)	TC12763-OR	146795	Ea	N/A	N/A	\$90.21			6	Weeks
LCS-510-A318-240	39	1/4" B.S.P S/S GREASE NIPPLE	Gn-1 4ss s	135719	Ea	N/A	N/A	\$52.73			7	Weeks
LCS-510-A318-240		VALVE, 3/4", LINE MOUNT W/ DIRECT ACTING RELIEF VALVE, AL, SUPPLIED BY SEASTATE FOR T-MAX CROSS LINE RELIEF 220 BAR, SUN HYDRAULICS YFW W/ RDDA-LAN, PER SPEC LCS-0568-03-6007	YFW W/ RDDA-LAN	121674	Ea	N/A	N/A	\$1,095.30			18	Weeks
		SMARTPAC										
LCS-510-A5425 3-102-ML	11	SWITCH, LOW LEVEL	RCS-94003	144136	Ea	N/A	N/A	\$512.84			11	Weeks
LCS-510-A5425 3-102-ML	12	LOW/LOW LEVEL SWITCH	RCS-94004	195304	Ea	N/A	N/A	\$4,330.37			16	Weeks
LCS-510-A5425 3-102-ML	14	TEMPERATURE TRANSDUCER	RCS-94006	154478	Ea	N/A	N/A	\$997.36			11	Weeks
LCS-510-A5425 3-102-ML	26	HOSE ASSEMBLY	HASYX-06-01	149516	Ea	N/A	N/A	\$396.77			8	Weeks
LCS-510-A5425 3-102-ML	27	HOSE ASSEMBLY	HASYX-12-01	154556	Ea	N/A	N/A	\$450.99			8	Weeks
LCS-510-A5425 3-102-ML	28	HOSE ASSEMBLY	HA-510-12-04	154480	Ea	N/A	N/A	\$529.53			8	Weeks
LCS-510-A5425 3-102-ML	29	HOSE, 2-0HOSE	2.0HOSE	127682	Ea	N/A	N/A	\$90.48			9	Weeks
LCS-510-A5425 3-102-ML	31	O-RING	M100-5 5	153883	Ea	N/A	N/A	\$55.25			7	Weeks
LCS-510-A5425 3-102-ML	35	SEAL, BONDED	BS 1-8	153970	Ea	N/A	N/A	\$48.14			8	Weeks
LCS-510-A5425 3-102-ML	45	O-RING, S71-1621	S71-1621	154484	Ea	N/A	N/A	\$135.90			8	Weeks
LCS-510-A5425 3-102-ML	47	O-RING, S73-16	S73-16	154487	Ea	N/A	N/A	\$81.56			8	Weeks
LCS-510-A5425 3-102-ML	48	O-RING, S74-0817	S74-0817	154486	Ea	N/A	N/A	\$76.00			8	Weeks
LCS-510-A5425 3-102-ML	50	O-RING, S74-2017	S74-2017	154482	Ea	N/A	N/A	\$127.43			8	Weeks
LCS-510-A5425 3-102-ML	51	O-RING, S76-0817	S76-0817	127687	Ea	N/A	N/A	\$120.16			8	Weeks
LCS-510-A5425 3-102-ML	52	O-RING, S76-1217	S76-1217	154479	Ea	N/A	N/A	\$120.39			8	Weeks
LCS-510-A5425 3-102-ML	53	O-RING, S76-1617	S76-1617	154485	Ea	N/A	N/A	\$132.39			8	Weeks
LCS-510-A5425 3-102-ML	54	O-RING, S76-2021	S76-2021	154481	Ea	N/A	N/A	\$241.18			8	Weeks
LCS-510-A5425 3-102-ML	78	PUMP, SINGLE VANE	RCS-92028	166567	Ea	N/A	N/A	\$1,147.29			38	Weeks
LCS-510-A5425 3-102-ML	109	HOSE ASSEMBLY	HASYX-12-02	153516	Ea	N/A	N/A	\$563.84			8	Weeks
LCS-510-A5425 3-102-ML	111	PISTON PUMP - EXCLUDING CLASS APPROVAL/TEST CERTIFICATES IF REQUIRED, ADVISE UPON ISSUING PO	RCS-92029	147087	Ea	N/A	N/A	\$5,970.23			9	Weeks
LCS-510-A5425 3-102-ML	111	SEAL KIT	29L4100S0Y	147432	Ea	N/A	N/A	\$511.21			9	Weeks
LCS-510-A5425 3-102-ML	111	BEARING, NEEDLE	P-PRNA5922	166627	Ea	N/A	N/A	\$113.10			9	Weeks
LCS-510-A5425 3-102-ML	111	BEARING ROLLER	P-PNUP206ET	169738	Ea	N/A	N/A	\$105.86			9	Weeks
LCS-510-A5425 3-102-ML	111	O-RING	P-00RBG40W	131890	Ea	N/A	N/A	\$13.57			9	Weeks
LCS-510-A5425 3-102-ML	111	O-RING	P-00RBG65	131891	Ea	N/A	N/A	\$9.05			9	Weeks
LCS-510-A5425 3-102-ML	111	O-RING	P-00RBP14	131892	Ea	N/A	N/A	\$5.43			9	Weeks
LCS-510-A5425 3-102-ML	111	O-RING	P-00RBG115	131893	Ea	N/A	N/A	\$9.05			9	Weeks
LCS-510-A5425 3-102-ML	111	SEAL, SHAFT	P-PMP030F1A	131894	Ea	N/A	N/A	\$54.29			9	Weeks
LCS-510-A5425 3-102-ML	111	O-RING	P-00RBG85	131962	Ea	N/A	N/A	\$9.05			9	Weeks
LCS-510-A5425 3-102-ML	111	O-RING	P-PARP568908	131963	Ea	N/A	N/A	\$9.05			9	Weeks
LCS-510-A5425 3-102-ML	114	SPIDER UNIVERSAL JOINT	RCS-98008	177665	Ea	N/A	N/A	\$72.11			10	Weeks

LCS-510-A5425.3-102-ML	114	TRANSDUCER, PRESSURE	RCS-94008	151569	Ea	N/A	N/A	\$1,087.30			10	Weeks
LCS-510-A5425.3-102-ML	115	SBH160 BELL HOUSING	RCS-98005	169737	Ea	N/A	N/A	\$316.14			10	Weeks
LCS-510-A5425.3-102-ML	116	MOTOR COUPLING (PUMP HUB)	RCS-98006	1537481	Ea	N/A	N/A	\$493.39			10	Weeks
LCS-510-A5425.3-102-ML	117	PUMP COUPLING (MOTOR HUB)	RCS-98007	153782	Ea	N/A	N/A	\$333.24			10	Weeks
LCS-510-A5425.3-102-ML	126	O-RING,S71-0609	S71-0609	130902	Ea	N/A	N/A	\$84.07			8	Weeks
LCS-510-A5425.3-102-ML	128	O-RING,S76-0409	S76-0409	130901	Ea	N/A	N/A	\$82.88			8	Weeks
LCS-510-A5425.3-102-ML	130	O-RING,S79-090906	S79-090906	130899	Ea	N/A	N/A	\$114.13			8	Weeks
LCS-510-A5425.3-102-ML	131	O-RING,S91-0907	S91-0907	130903	Ea	N/A	N/A	\$74.47			8	Weeks
LCS-510-A5425.3-102-ML	132	O-RING,S91-0912	S91-0912	131093	Ea	N/A	N/A	\$83.13			8	Weeks
LCS-510-A5425.3-102-ML	N/A	"K3VL45 Rotary Kit" Comprised of below items	Z9L42802-R	0	Ea	N/A	N/A	\$3,872.54			39	Weeks
LCS-510-A5425.3-102-ML	111	PLATE, SHOE - STEEL (1)			Ea	N/A	N/A	\$0.00				
LCS-510-A5425.3-102-ML	111	SPACER - STEEL (1)			Ea	N/A	N/A	\$0.00				
LCS-510-A5425.3-102-ML	111	ROLLER - STEEL (6)			Ea	N/A	N/A	\$0.00				
LCS-510-A5425.3-102-ML	111	RING, GUIDE - STEEL (2)			Ea	N/A	N/A	\$0.00				
LCS-510-A5425.3-102-ML	111	SPRING, CYLINDER - STEEL (1)			Ea	N/A	N/A	\$0.00				
LCS-510-A5425.3-102-ML	111	BUSH, SPHERICAL - CAST IRON (1)			Ea	N/A	N/A	\$0.00				
LCS-510-A5425.3-102-ML	111	PLATE, SET - STEEL (1)			Ea	N/A	N/A	\$0.00				
LCS-510-A5425.3-102-ML	111	SHOE - COPPER (9)			Ea	N/A	N/A	\$0.00				
LCS-510-A5425.3-102-ML	111	PISTON - STEEL (9)			Ea	N/A	N/A	\$0.00				
LCS-510-A5425.3-102-ML	111	BLOCK, CYLINDER - DUCTILE (1)			Ea	N/A	N/A	\$0.00				
					Ea			\$0.00				
Starter Panel	N/A	CRKT BRKR 16A 1 PL	A9F54116	138585	Ea	N/A	N/A	\$28.90			9	Weeks
Starter Panel	N/A	CIRCUIT BREAKER	A9F54232	204732	Ea	N/A	N/A	\$80.89			11	Weeks
Starter Panel	N/A	FILTFAN 105M3/H 24VDC 204X204MM - OUTLET FILTER	RIT3239124	163337	Ea	N/A	N/A	\$721.27			6	Weeks
Starter Panel	N/A	CKT BKR 10A 3P	A9F54310	175742	Ea	N/A	N/A	\$91.76			9	Weeks
Starter Panel	N/A	ADV CONTROL TYSYS MODULE	LUCB05BL	117233	Ea	N/A	N/A	\$194.89			11	Weeks
Starter Panel	N/A	TIMER ON RELAY	RE71L11BU	144497	Ea	N/A	N/A	\$219.54			9	Weeks
Starter Panel	N/A	ROTATION/PHASE FAILURE UNDER/OVER VOLTAGE RELAY	RM4TR32	0	Ea	N/A	N/A	\$329.31			14	Weeks
Starter Panel	N/A	VCI FOAM EMITTER - PLASTIC EMITTER 58.4MM X 19MMH PACK OF 20	VCI-105	161235	Pkt(20)	N/A	N/A	\$876.39			8	Weeks
Various Spare Parts	N/A	SW,EMERG SHUTDOWN,S202544.1,1T3Z4.TJ0008028	S202544.1	171917	Ea	N/A	N/A	\$222.49			9	Weeks
Various Spare Parts	N/A	BATTERY CHARGER 50A, STG024050300**	STG024050300	141556	Ea	N/A	N/A	\$2,377.81			12	Weeks
Various Spare Parts	N/A	ISOLATED POWER SUPPLY - Pricing at time of order	TSXPSY5520M	154492	Ea	N/A	N/A	\$7,253.22			14	Weeks
Various Spare Parts	N/A	CIRC PUMP COUPLING - SPIDER OLD PART NUMBER HY19 24-24 19 19-05A	950048	147436	Ea	N/A	N/A	\$215.94			8	Weeks
Various Spare Parts	N/A	SMARTPAC HYD, FILTER ELEMENT, DECK RETURN	SE-090-G-10-B/4	0	Ea	N/A	N/A	\$301.59			11	Weeks
Various Spare Parts	N/A	PRESSURE FILTER ELEMENT	SE-030-H-05-B/4	145986	Ea	N/A	N/A	\$274.30			11	Weeks
Various Spare Parts	N/A	CIRC. FILTER ELEMENT	RE-045-G-05-B/4	145988	Ea	N/A	N/A	\$219.00			11	Weeks
Various Spare Parts	N/A	BREATHER ELEMENT	SESS-10B12-00	147435	Ea	N/A	N/A	\$62.96			11	Weeks
Various Spare Parts	N/A	DECK RETURN FILTER SF6721	SF6721	147439	Ea	N/A	N/A	\$133.31			11	Weeks
Various Spare Parts	N/A	GASKET BASE MODULE LID - MOQ 3	RCS-71109	155346	Ea	N/A	N/A	\$110.11			6	Weeks
Various Spare Parts	N/A	O-RING, OS52NT	246N7	127612	Ea	N/A	N/A	\$49.26			7	Weeks
Various Spare Parts	N/A	PLAIN SEAL	TC12363	0	Ea	N/A	N/A	\$33.08			6	Weeks
LCS-510-A318-345	N/A	LOWER SPHERICAL BEARING OLD PN-8051366	RCS-30305	124001	Ea	2	4	\$3,592.06	\$3,263.36	\$2,958.70	18	Weeks
Various Spare Parts	N/A	BEARING SPHERE - LOWER SPHERICAL BEARING	8055823	146889	Ea	N/A	N/A	\$2,181.32			10	Weeks
Various Spare Parts	N/A	PUMP - PORTABLE EMERGENCY HAND-PUMP	RCS-92022	117387	Ea	N/A	N/A	\$4,365.82			15	Weeks
								\$0.00				
								\$0.00				
		FASTENERS										
Grade 70	M5X16 S/S CSK, SOCKET HEAD SCREW, AISI 316/A4, GR 70	CSKSH-M5X16-A470	139527	Pkt(100)	N/A	N/A		\$19.09			8	Weeks
Grade 70	M6 X 12 S/S SOCKET GRUB SCREW	SHGS-M6x12-A470	170000	Pkt(100)	N/A	N/A		\$23.45			8	Weeks
Grade 70	M6 X 20 S/S SOCKET GRUB SCREW	GS-M6x20-A470	135722	Pkt(100)	N/A	N/A		\$31.92			8	Weeks
Grade 70	M8 S/S FLAT WASHER AISI 316-A4	M8-FW-A40	121875	Pkt(100)	N/A	N/A		\$4.98			8	Weeks
Grade 70	M8 S/S NYLOCK NUT AISI 316-A4 GR70	M8-NN- A470	121876	Pkt(100)	N/A	N/A		\$14.39			8	Weeks
Grade 70	M8 X 20 S/S CSK SOCKET HD SCREW AISI 316/A4 GR70	CSKSH-M8x20-A470	147591	Pkt(100)	N/A	N/A		\$31.49			8	Weeks
Grade 70	M8 X 20 S/S SOCKET HD CAP SCREW AISI316/A4 GR70	SHCAP-M8x20-A470	147592	Pkt(100)	N/A	N/A		\$36.37			8	Weeks
Grade 70	M8 X 50 S/S SOCKET HD CAP SCREW AISI 316/A4 GR70	SHCAP-M8x50-A470	139713	Pkt(100)	N/A	N/A		\$64.69			8	Weeks
Grade 70	M8X20 S/S HEX HD SCREW AISI 316-A4 GR70	HH-M8x20- A470	121874	Pkt(100)	N/A	N/A		\$31.58			8	Weeks
Grade 70	M10 FLAT WASHER	M10-FW-A20	147593	Pkt(100)	N/A	N/A		\$4.02			8	Weeks
Grade 70	M10 NORD-LOCK WASHER AISI 316L	M10-NLW-316L	170004	Ea	N/A	N/A		\$5.79			8	Weeks
Grade 70	M10 X 20 S/S SOCKET GRUB SCREW	SHGS-M10x20-A470	135721	Pkt(100)	N/A	N/A		\$69.67			8	Weeks
Grade 70	M10X25 HEX HEAD SCREW	HH-M10X25-A270	147634	Pkt(100)	N/A	N/A		\$39.45			8	Weeks
Grade 70	M10X30 S/S SOCKET HD CAP SCREW AISI 316L	SHCAP-M10X30-A470	136024	Pkt(100)	N/A	N/A		\$72.38			8	Weeks
Grade 70	M12 S/S FLAT WASHER AISI 316-A4	M12-FW-A40	121900	Pkt(100)	N/A	N/A		\$9.95			8	Weeks
Grade 70	M12 S/S FLAT WASHER AISI 304-A2	M12-FW-A20	151552	Pkt(100)	N/A	N/A		\$6.68			8	Weeks

